

Bid Summary																			
2010 Parkway Sanitary Sewer Interceptor Project																			
Bid Opening:		December 8, 2009																	
By:		David Donohue, Project Engineer																	
Item No.	CDOT, City Ref.	Description	Quantity	Units	Engineer's Estimate		M.A. Concrete Construction, Inc.		Sorter Construction		Mendez, Inc.		Nelson Pipeline Constructors, Inc.		SEBI		Scott Contracting Inc.		
					Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	
1	202	REMOVAL OF ASPHALT MAT. CUT AND REMOVE AS SHOWN.	1,400.	SY	\$ 2.18	\$ 3,052.00	\$ 2.01	\$ 2,814.00	\$ 1.50	\$ 2,100.00	\$ 2.55	\$ 3,570.00	\$ 5.35	\$ 7,490.00	\$ 3.00	\$ 4,200.00	\$ 3.45	\$ 4,830.00	
3	202	REMOVAL OF CONCRETE. SAW CUT AND REMOVE CONCRETE AS SHOWN. (INDICATED BY CROSS HATCH PATTERN) INCLUDES BUT NOT LIMITED TO SIDEWALK, MONOLITHIC CG&SW, MEDIAN, SLABS, V-PAN, APRONS, AND OTHER AREA CONCRETE SURFACES. DOES NOT INCLUDE CURB OR CURB AND GUTTER.	70.	SY	\$ 5.60	\$ 392.00	\$ 6.15	\$ 430.50	\$ 4.00	\$ 280.00	\$ 6.20	\$ 434.00	\$ 10.55	\$ 738.50	\$ 10.00	\$ 700.00	\$ 6.15	\$ 430.50	
3B	202	REMOVAL OF CONCRETE CURB AND CURB & GUTTER. WIDTH VARIES. (PER L.F.)	60.	LF	\$ 4.00	\$ 240.00	\$ 4.06	\$ 243.60	\$ 4.00	\$ 240.00	\$ 2.60	\$ 156.00	\$ 7.50	\$ 450.00	\$ 1.50	\$ 90.00	\$ 1.45	\$ 87.00	
4	202	REMOVAL OF TREE (SIZE AS SHOWN ON PLAN)	1.	EA	\$ 200.00	\$ 200.00	\$ 325.03	\$ 325.03	\$ 100.00	\$ 100.00	\$ 30.00	\$ 30.00	\$ 319.25	\$ 319.25	\$ 425.00	\$ 425.00	\$ 30.00	\$ 30.00	
13	202	REMOVAL OF GROUND SIGN. CONTRACTOR SHALL REMOVE SIGN AND POST AND RETURN TO THE TRAFFIC DEPARTMENT AT CITY SHOPS. CONTRACTOR SHALL PROVIDE TEMPORARY STOP SIGNS, AND REGULATORY SIGNS PER THE M.U.T.C.D.	1.	EA	\$ 100.00	\$ 100.00	\$ 64.00	\$ 64.00	\$ 50.00	\$ 50.00	\$ 76.00	\$ 76.00	\$ 232.70	\$ 232.70	\$ 60.00	\$ 60.00	\$ 135.00	\$ 135.00	
16	202	REMOVE MANHOLE. CONTRACTOR SHALL SALVAGE RING AND COVER AND DELIVER TO CITY SHOPS.	6.	EA	\$ 385.00	\$ 2,310.00	\$ 386.00	\$ 2,316.00	\$ 300.00	\$ 1,800.00	\$ 281.00	\$ 1,686.00	\$ 714.60	\$ 4,287.60	\$ 370.00	\$ 2,220.00	\$ 605.00	\$ 3,630.00	
100	210	RESET LANDSCAPE GROUND COVER (WOODCHIP MULCH). 3" MIN., MATCH EXISTING, SIZE, COLOR, AND TYPE. STOCKPILE AND REUSE IF FREE OF DETRITUS, OR PROVIDE NEW. WEED BARRIER REQUIRED MEETING 420.08, 712.08, AND TABLE 712-7 (INCIDENTAL). (PER SQ YD)	80.	SY	\$ 8.00	\$ 640.00	\$ 26.37	\$ 2,109.60	\$ 7.00	\$ 560.00	\$ 1.65	\$ 132.00	\$ 5.35	\$ 428.00	\$ 12.00	\$ 960.00	\$ 3.65	\$ 292.00	
102	210	RESET FENCE AND GATE. MATCH EXISTING MATERIALS AND CONSTRUCTION. (HEIGHT AND MATERIAL AS SHOWN ON PLAN).	120.	LF	\$ 26.50	\$ 3,180.00	\$ 18.96	\$ 2,275.20	\$ 13.00	\$ 1,560.00	\$ 27.85	\$ 3,342.00	\$ 27.25	\$ 3,270.00	\$ 15.00	\$ 1,800.00	\$ 24.25	\$ 2,910.00	
103	210	RESET "READY ROCK" TYPE WALL. PROTECT WALL PIECES FROM DAMAGE. PREPARE 12" COMPACTED (98% MAX. DENSITY) CLASS 6 ABC FOOTER ON WHICH TO PLACE WALL BLOCKS. ENSURE BACKFILL IS COMPACTED TO MAX DENSITY PRIOR TO REINSTALLATION.	30.	LF	\$ 100.00	\$ 3,000.00	\$ 38.27	\$ 1,148.10	\$ 45.00	\$ 1,350.00	\$ 28.00	\$ 840.00	\$ 75.65	\$ 2,269.50	\$ 100.00	\$ 3,000.00	\$ 48.50	\$ 1,455.00	
108	210	RESET MAILBOX. PRESERVE AND REUSE EXISTING POST, OR REPLACE WITH NEW TO MATCH EXISTING.	2.	EA	\$ 185.00	\$ 370.00	\$ 75.00	\$ 150.00	\$ 100.00	\$ 200.00	\$ 65.00	\$ 130.00	\$ 78.75	\$ 157.50	\$ 55.00	\$ 110.00	\$ 135.00	\$ 270.00	
113	210	RESET WATER METER AND WATER METER PIT.	2.	EA	\$ 1,000.00	\$ 2,000.00	\$ 422.79	\$ 845.58	\$ 150.00	\$ 300.00	\$ 268.00	\$ 536.00	\$ 237.85	\$ 475.70	\$ 350.00	\$ 700.00	\$ 590.00	\$ 1,180.00	

Bid Summary																			
2010 Parkway Sanitary Sewer Interceptor Project																			
Bid Opening:		December 8, 2009																	
By:		David Donohue, Project Engineer																	
Item No.	CDOT, City Ref.	Description	Quantity	Units	Engineer's Estimate		M.A. Concrete Construction, Inc.		Sorter Construction		Mendez, Inc.		Nelson Pipeline Constructors, Inc.		SEBI		Scott Contracting Inc.		
					Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	
254A	102.14	GROUT.CONCRETE-SEAL HOLE OPENING IN MANHOLE, CATCH BASIN, OR PIPE STUB; DIA. 18 INCHES OR LESS. CLASS B CONCRETE REQUIRED FOR DIA. > 8".	4.	EA	\$ 300.00	\$ 1,200.00	\$ 260.50	\$ 1,042.00	\$ 400.00	\$ 1,600.00	\$ 30.00	\$ 120.00	\$ 129.85	\$ 519.40	\$ 350.00	\$ 1,400.00	\$ 175.00	\$ 700.00	
254B	102.14	CONCRETE-SEAL HOLE OPENING IN MANHOLE, CATCH BASIN, OR PIPE STUB; DIA. GREATER THAN 18 INCHES.	1.	EA	\$ 650.00	\$ 650.00	\$ 310.00	\$ 310.00	\$ 600.00	\$ 600.00	\$ 600.00	\$ 600.00	\$ 203.60	\$ 203.60	\$ 350.00	\$ 350.00	\$ 175.00	\$ 175.00	
269A	UU/108.2	BYPASS PUMPING FOR SSMH-23 AND SSMH-25. BYPASS CONFIGURATION SHALL ALLOW CONTINUOUS TRAFFIC ACCESS TO TRAILER PARK. CONTRACTOR SHALL INDEPENDENTLY ESTIMATE FLOW RATES. BYPASS PUMPING PLAN SHALL BE SUBMITTED TO ENGINEER FOR APPROVAL PRIOR TO IMPLEMENTATION. POURED IN PLACE MANHOLE W/ CONCRETE PLUGGING OF OLD LINE W/ NO BYPASS PUMPING IS ALLOWED OPTION. THIS PAY ITEM SHALL BE PAID WHETHER BYPASS USED OR NOT.	1.	LS	\$ 2,500.00	\$ 2,500.00	\$ 220.00	\$ 220.00	\$ 3,192.00	\$ 3,192.00	\$ 1,280.00	\$ 1,280.00	\$ 4,177.95	\$ 4,177.95	\$ 5,600.00	\$ 5,600.00	\$ 425.00	\$ 425.00	
269B		DELETED																	
270	UU/108.	REMOVE AND REPAIR IRRIGATION LATERAL/MAIN, SIZE VARIES (2 -12 INCHES). INCLUDES CUTTING AND REMOVAL OF CONFLICTING PIPE SECTION, SECURING OF WATER FLOWS, INSTALLATION OF REPAIR SECTION INCLUDING COUPLING(S), AND BEDDING, HAUNCHING, AND BACKFILL OF PIPE AS PER STANDARD SPECIFICATIONS FOR UNDERGROUND UTILITIES. PIPE SHALL BE PIP-PVC SDR 26 MEETING 102.10c.	5.	EA	\$ 400.00	\$ 2,000.00	\$ 475.43	\$ 2,377.15	\$ 800.00	\$ 4,000.00	\$ 291.00	\$ 1,455.00	\$ 754.20	\$ 3,771.00	\$ 200.00	\$ 1,000.00	\$ 780.00	\$ 3,900.00	
272b	102/108.2	27" CURED IN PLACE PIPE (CIPP). INSTALL INSIDE EXISTING HOST PIPE (VITRIFIED CLAY). P.E.-STAMPED DESIGN OF CIPP SHALL BE SUBMITTED AND APPROVED PRIOR TO INSTALLATION. CONTRACTOR OR SUBCONTRACTOR PERFORMING DESIGN AND INSTALLATION SHALL BE PRE-QUALIFIED FOR CIPP WORK PRIOR TO SUBMITTAL AND INSTALLATION. CIPP SHALL BE DESIGNED FOR FULLY DETERIORATED CONDITION. CONTRACTOR SHALL VERIFY DIA. OF PIPE PRIOR TO FABRICATION OF LINER.	155.4	LF	\$ 90.00	\$ 13,986.00	\$ 199.47	\$ 30,997.64	\$ 165.00	\$ 25,641.00	\$ 161.00	\$ 25,019.40	\$ 224.75	\$ 34,926.15	\$ 155.00	\$ 24,087.00	\$ 182.13	\$ 28,303.00	
300	102.11/08.5	SANITARY SEWER BASIC MANHOLE (48" I.D.)(DEPTH ≤ 5') . INCLUDES CONNECTION OF ADJACENT SEWER LINES (INCLUDING PIPE STUB LENGTHS AND COUPLINGS), FORMING INVERTS AND ADJUSTING TO FINAL GRADE. (SEE CITY OF GRAND JUNCTION STANDARD DETAIL SS-02).	3.	EA	\$ 2,100.00	\$ 6,300.00	\$ 1,975.67	\$ 5,927.01	\$ 2,985.00	\$ 8,955.00	\$ 2,705.00	\$ 8,115.00	\$ 2,637.30	\$ 7,911.90	\$ 2,400.00	\$ 7,200.00	\$ 2,680.00	\$ 8,040.00	

Bid Summary																			
2010 Parkway Sanitary Sewer Interceptor Project																			
Bid Opening:		December 8, 2009																	
By:		David Donohue, Project Engineer																	
Item No.	CDOT, City Ref.	Description	Quantity	Units	Engineer's Estimate		M.A. Concrete Construction, Inc.		Sorter Construction		Mendez, Inc.		Nelson Pipeline Constructors, Inc.		SEBI		Scott Contracting Inc.		
					Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	
300b	102.11/1 08.5	SANITARY SEWER BASIC MANHOLE (60" I.D.)(DEPTH ≤5') . INCLUDES CONNECTION OF ADJACENT SEWER LINES (INCLUDING PIPE STUB LENGTHS AND COUPLINGS), FORMING INVERTS AND ADJUSTING TO FINAL GRADE. (SEE CITY OF GRAND JUNCTION STANDARD DETAIL SS-02). INCLUDES MANHOLE COATING AS PER 102.11.	15.	EA	\$ 4,000.00	\$ 60,000.00	\$ 3,293.23	\$ 49,398.45	\$ 4,165.00	\$ 62,475.00	\$ 4,649.00	\$ 69,735.00	\$ 7,118.65	\$ 106,779.75	\$ 5,100.00	\$ 76,500.00	\$ 5,450.00	\$ 81,750.00	
303	102.11/1 08.5	SANITARY SEWER BASIC DROP MANHOLE (60" I.D. DEPTH≤5'). INCLUDES MANHOLE COATING AS PER 102.11 (SEE STD. DETAIL SS-04)	1.	EA	\$ 5,000.00	\$ 5,000.00	\$ 4,278.86	\$ 4,278.86	\$ 5,735.00	\$ 5,735.00	\$ 5,792.00	\$ 5,792.00	\$ 7,354.25	\$ 7,354.25	\$ 5,700.00	\$ 5,700.00	\$ 6,795.00	\$ 6,795.00	
303b	102.11/1 08.6	SANITARY SEWER INTERNAL DROP MANHOLE (60" I.D. DEPTH≤5'). INCLUDES MANHOLE COATING AS PER 102.11. (SEE DETAIL IN PLANS).	1.	EA	\$ 2,000.00	\$ 2,000.00	\$ 4,140.66	\$ 4,140.66	\$ 5,250.00	\$ 5,250.00	\$ 5,827.00	\$ 5,827.00	\$ 7,643.20	\$ 7,643.20	\$ 5,750.00	\$ 5,750.00	\$ 6,725.00	\$ 6,725.00	
306	102.11/1 08.5	MANHOLE BARREL SECTION (DEPTH>5')(DIA. = 48").	17.	VLF	\$ 115.00	\$ 1,955.00	\$ 109.24	\$ 1,857.08	\$ 415.00	\$ 7,055.00	\$ 79.50	\$ 1,351.50	\$ 108.65	\$ 1,847.05	\$ 185.00	\$ 3,145.00	\$ 119.00	\$ 2,023.00	
307	102.11/1 08.5	MANHOLE BARREL SECTION (DEPTH>5')(DIA. = 60"). INCLUDES MANHOLE COATING AS PER 102.11.	86.4	VLF	\$ 180.00	\$ 15,552.00	\$ 349.87	\$ 30,228.77	\$ 470.00	\$ 40,608.00	\$ 395.00	\$ 34,128.00	\$ 170.35	\$ 14,718.24	\$ 700.00	\$ 60,480.00	\$ 502.07	\$ 43,378.85	
311	102.11/1 08.5	CONNECT TO EXISTING MANHOLE (PIPE DIA VARIES). (SEE CITY OF GRAND JUNCTION STANDARD DETAIL SS-08). CONTRACTOR SHALL CONNECT THE SEWER PIPE TO THE EXISTING MANHOLE IN SUCH A WAY THAT ENSURES A WATERTIGHT CONNECTION. CONTRACTOR SHALL RECONSTRUCT MH INVERT, COST SHALL BE INCIDENTAL TO THE COST OF "CONNECT TO EXISTING MANHOLE" BID ITEM.	2.	EA	\$ 5,000.00	\$ 10,000.00	\$ 873.61	\$ 1,747.22	\$ 1,200.00	\$ 2,400.00	\$ 3,306.00	\$ 6,612.00	\$ 5,366.90	\$ 10,733.80	\$ 2,200.00	\$ 4,400.00	\$ 2,830.00	\$ 5,660.00	
321	102.9/10 8.2	4" GRAVITY SEWER PIPE (SDR 35 PVC). INCLUDES CONNECTION TO EXISTING/NEW LINE/TAP. INCLUDES TYPE A BEDDING AND HAUNCHING MATERIAL AND BACKFILL OF TRENCH WITH NATIVE MATERIALS OR IMPORTED MATERIALS MEETING 103.16 EARTH BACKFILL MATERIAL, AS DETERMINED OR AGREED TO BY THE ENGINEER.	250.	LF	\$ 55.00	\$ 13,750.00	\$ 22.64	\$ 5,660.00	\$ 34.00	\$ 8,500.00	\$ 27.60	\$ 6,900.00	\$ 23.90	\$ 5,975.00	\$ 50.00	\$ 12,500.00	\$ 24.00	\$ 6,000.00	
324B	102.9/10 8.2	15" GRAVITY SEWER PIPE (ASTM D-3034 SDR-35 PVC OR ASTM F949/F794 PROFILE WALL PVC). INCLUDES TYPE A BEDDING AND HAUNCHING MATERIAL AND BACKFILL OF TRENCH WITH NATIVE MATERIALS OR IMPORTED MATERIALS MEETING 103.16 EARTH BACKFILL MATERIAL, AS DETERMINED OR AGREED TO BY THE ENGINEER.	97.	LF	\$ 150.00	\$ 14,550.00	\$ 45.12	\$ 4,376.64	\$ 75.00	\$ 7,275.00	\$ 90.30	\$ 8,759.10	\$ 86.65	\$ 8,405.05	\$ 40.00	\$ 3,880.00	\$ 104.00	\$ 10,088.00	

Bid Summary																			
2010 Parkway Sanitary Sewer Interceptor Project																			
Bid Opening:		December 8, 2009																	
By:		David Donohue, Project Engineer																	
Item No.	CDOT, City Ref.	Description	Quantity	Units	Engineer's Estimate		M.A. Concrete Construction, Inc.		Sorter Construction		Mendez, Inc.		Nelson Pipeline Constructors, Inc.		SEBI		Scott Contracting Inc.		
					Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	
326	102.9/10 8.2	24" GRAVITY SEWER PIPE (ASTM D-3034 SDR-35 PVC OR ASTM F949/F794 PROFILE WALL PVC). INCLUDES TYPE A BEDDING AND HAUNCHING MATERIAL AND BACKFILL OF TRENCH WITH NATIVE MATERIALS OR IMPORTED MATERIALS MEETING 103.16 EARTH BACKFILL MATERIAL, AS DETERMINED OR AGREED TO BY THE ENGINEER.	5,505.	LF	\$ 90.00	\$ 495,450.00	\$ 51.55	\$ 283,782.75	\$ 52.00	\$ 286,260.00	\$ 60.95	\$ 335,529.75	\$ 66.05	\$ 363,605.25	\$ 60.00	\$ 330,300.00	\$ 57.75	\$ 317,913.75	
329B	102./108. 2	21-INCH CURED IN PLACE PIPE (CIPP); DESIGNED, SUBMITTED, AND STAMPED BY P.E.; INSTALLED BY CONTRACTOR OR SUBCONTRACTOR MEETING SPECIFICATIONS DEFINED IN CONTRACT DOCUMENTS. SEE SPECIAL PROVISIONS. DESIGN SHALL BE FOR EXISTING CONCRETE PIPE IN PARTIALLY (50%) DETERIORATED CONDITION. CONTRACTOR SHALL VERIFY DIA. OF PIPE PRIOR TO DESIGN AND FABRICATION OF LINER.	204.46	LF	\$ 90.00	\$ 18,401.40	\$ 139.50	\$ 28,522.17	\$ 126.00	\$ 25,761.96	\$ 112.50	\$ 23,001.75	\$ 171.40	\$ 35,044.44	\$ 110.00	\$ 22,490.60	\$ 127.50	\$ 26,068.65	
342	102.8/10 8.2	24" DR-18 C-905 PVC HIGH-PRESSURE SEWER PIPE INSTALLED THROUGH CONFLICT STORM MANHOLE. INCLUDES REMOVAL OF EXISTING CASING AND CARRIER PIPE, SEALING OF EXISTING HOLES, CUTTING OF NEW HOLES AND GROUTING AROUND PIPE, AND CUSTOM FITTINGS (SPECIFIED FITTINGS BRAND SDR35XCIOD PVC GASKETED ADAPTER; BEVEL INSIDE EDGE OF DOWNSTREAM SDR35 0.18" DEEP X 0.5" LONG) ON EITHER END TO CONNECT TO 24" PVC CONVENTIONAL SEWER PIPE.	1.	EA	\$ 5,000.00	\$ 5,000.00	\$ 5,849.64	\$ 5,849.64	\$ 4,500.00	\$ 4,500.00	\$ 5,066.00	\$ 5,066.00	\$ 8,149.00	\$ 8,149.00	\$ 3,800.00	\$ 3,800.00	\$ 8,865.00	\$ 8,865.00	
346	102/104. 3.C	INSTALL STEEL CASING PIPE (42" MINIMUM DIA., 0.375" MINIMUM THICKNESS) AND 24" SANITARY SEWER CARRIER PIPE (ASTM D-3034 SDR-35 PVC OR ASTM F949/F794 PROFILE WALL PVC). CASING PIPE SHALL BE INSTALLED VIA PIPE-JACKING. SUPPORT CARRIER PIPE VIA WELDED SUPPORT CRADLES. CRADLES SHALL HALF-CIRCLE, 2 SQ FT SURFACE AREA PER CRADLE; MINIMUM 2 SUPPORT CRADLES, EVENLY SPACED, PER STICK OF CARRIER PIPE. SEAL ENDS OF CASING PIPE W/ CONCRETE. FILL CASING PIPE W/ FLY ASH SLURRY UPON COMPLETION. SEE SPECIAL PROVISIONS FOR DETAILS.	122.	LF	\$ 650.00	\$ 79,300.00	\$ 1,040.38	\$ 126,926.36	\$ 972.00	\$ 118,584.00	\$ 1,343.00	\$ 163,846.00	\$ 1,727.40	\$ 210,742.80	\$ 1,265.00	\$ 154,330.00	\$ 1,405.00	\$ 171,410.00	

Bid Summary																			
2010 Parkway Sanitary Sewer Interceptor Project																			
Bid Opening:		December 8, 2009																	
By:		David Donohue, Project Engineer																	
Item No.	CDOT, City Ref.	Description	Quantity	Units	Engineer's Estimate		M.A. Concrete Construction, Inc.		Sorter Construction		Mendez, Inc.		Nelson Pipeline Constructors, Inc.		SEBI		Scott Contracting Inc.		
					Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	
349	102.9/10 4.2/108.2	24" x 4" SEWER SERVICE TAP (NEW SERVICE ON NEWLY INSTALLED PVC PIPE), TO INCLUDE: FULL BODY WYE, W/ STREET 45, ALL BENDS AND FITTINGS, CLEANOUT, VERTICAL PIPING, TRACING WIRE, CLEANOUT RING & COVER AND CONCRETE COLLAR, AS REQUIRED, TO ALIGN AND CONNECT TO EXISTING SERVICE AT ROW LINE. 4" SERVICE PIPE SEPARATE. (SEE CITY OF GRAND JUNCTION STANDARD DETAIL "TYPICAL SERVICE "Y" CONNECTION" SS-06 AND SS-07).	11.	EA	\$ 400.00	\$ 4,400.00	\$ 290.43	\$ 3,194.73	\$ 290.00	\$ 3,190.00	\$ 1,001.00	\$ 11,011.00	\$ 1,553.60	\$ 17,089.60	\$ 2,500.00	\$ 27,500.00	\$ 1,210.00	\$ 13,310.00	
349B	102.9/10 4.2/108.2	15" x 4" SEWER SERVICE TAP. TO INCLUDE: FULL BODY WYE, W/ STREET 45, ALL BENDS AND FITTINGS AS REQUIRED TO ALIGN AND CONNECT TO EXISTING SERVICE AT ROW LINE OR WHERE SHOWN. 4" SERVICE PIPE SEPARATE. (SEE CITY OF GRAND JUNCTION STANDARD DETAIL "TYPICAL SERVICE "Y" CONNECTION" SS-06 AND SS-07).	2.	EA	\$ 350.00	\$ 700.00	\$ 417.31	\$ 834.62	\$ 528.00	\$ 1,056.00	\$ 403.00	\$ 806.00	\$ 878.70	\$ 1,757.40	\$ 1,750.00	\$ 3,500.00	\$ 555.00	\$ 1,110.00	
349C	102.9/10 4.2/108.2	JOIN THREE 4" SERVICE LINES INTO SINGLE 4" SERVICE LINE USING 4"X4" WYES IN SERIES. INCLUDES BENDS REQUIRED TO ALIGN SEPARATE SERVICES FOR JOINING.	1.	EA	\$ 500.00	\$ 500.00	\$ 700.84	\$ 700.84	\$ 388.00	\$ 388.00	\$ 234.00	\$ 234.00	\$ 2,445.85	\$ 2,445.85	\$ 1,650.00	\$ 1,650.00	\$ 660.00	\$ 660.00	
355	104.4	CAP TOP HALF OF SEWER PIPE IN CONCRETE PER STD. DETAIL GU-04.	40.	LF	\$ 75.00	\$ 3,000.00	\$ 43.90	\$ 1,756.00	\$ 36.00	\$ 1,440.00	\$ 33.00	\$ 1,320.00	\$ 27.80	\$ 1,112.00	\$ 66.00	\$ 2,640.00	\$ 85.25	\$ 3,410.00	
356	104.4	ENCASE ENTIRE SEWER PIPE IN REINFORCED CONCRETE PER STD. DETAIL GJ-04.	20.	LF	\$ 120.00	\$ 2,400.00	\$ 80.80	\$ 1,616.00	\$ 75.00	\$ 1,500.00	\$ 66.00	\$ 1,320.00	\$ 59.30	\$ 1,186.00	\$ 130.00	\$ 2,600.00	\$ 112.00	\$ 2,240.00	
360	206	STRUCTURE BACKFILL (FLOWFILL). USE FOR BACKFILL BENEATH WATER, STORM, IRR LINES; EXTEND 5 FT EITHER SIDE OF UPPER UTILITY.	100.	CY	\$ 95.00	\$ 9,500.00	\$ 65.24	\$ 6,524.00	\$ 75.00	\$ 7,500.00	\$ 65.85	\$ 6,585.00	\$ 122.55	\$ 12,255.00	\$ 75.00	\$ 7,500.00	\$ 86.00	\$ 8,600.00	
361	103.16/1 08.2	IMPORTED TRENCH BACKFILL (PIT RUN). INCLUDES DISPOSAL OF UNSUITABLE AND/OR EXCESS MATERIAL AT DISPOSAL SITE PROCURED BY CONTRACTOR.	4,000.	TON	\$ 8.00	\$ 32,000.00	\$ 8.45	\$ 33,800.00	\$ 10.00	\$ 40,000.00	\$ 11.10	\$ 44,400.00	\$ 0.10	\$ 400.00	\$ 15.00	\$ 60,000.00	\$ 8.75	\$ 35,000.00	
362	103.15/1 08.7	OVEREXCAVATION AND GRANULAR STABILIZATION MATERIAL (TYPE B).	3,000.	TON	\$ 18.00	\$ 54,000.00	\$ 13.15	\$ 39,450.00	\$ 16.00	\$ 48,000.00	\$ 16.85	\$ 50,550.00	\$ 10.00	\$ 30,000.00	\$ 21.00	\$ 63,000.00	\$ 31.50	\$ 94,500.00	

Bid Summary																			
2010 Parkway Sanitary Sewer Interceptor Project																			
Bid Opening:		December 8, 2009																	
By:		David Donohue, Project Engineer																	
Item No.	CDOT, City Ref.	Description	Quantity	Units	Engineer's Estimate		M.A. Concrete Construction, Inc.		Sorter Construction		Mendez, Inc.		Nelson Pipeline Constructors, Inc.		SEBI		Scott Contracting Inc.		
					Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	
368	102.11/102.14/108.2	RECONDITION EXISTING MANHOLE BENCH. REMOVE DETERIORATED CONCRETE ON BENCH AND AROUND BASE, BENCH AND INVERT USING MECHANICAL ABRASION, SANDBLASTING, HYDROBLASTING, ACID ETCH OR CHIPHAMMERING; CLEAN AND REMOVE DEBRIS; SATURATE SURFACE WITH ACRYLIC FORTIFIER; ADD XYPEX C-500 TO GROUT (GROUT MIX AS PER UU SPECS.) AT 3% PER WEIGHT OF CEMENTITIOUS MATERIAL. AFTER CURE OF GROUT APPLICATION, APPLY EPOXY COATING (MIN. 20 MILS THICK) (USING PRODUCT SPECIFIED IN UU-102.11 OR SAUERREISEN SEWERGARD GLAZE NO. 210G) TO BASE WALLS, BENCH, AND INVERT (CURE AS PER MFG. SPC. NO FLOW ON EPOXY UNTIL HARD TO THE TOUCH). ANY BYPASS PUMPING SHALL BE INCIDENTAL UNLESS PROVIDED FOR OTHERWISE FOR SPECIFIC MANHOLE. HOLIDAY TESTING AS PER 102.11 REQUIRED.	6.	EA	\$ 1,600.00	\$ 9,600.00	\$ 1,332.38	\$ 7,994.28	\$ 1,980.00	\$ 11,880.00	\$ 2,912.00	\$ 17,472.00	\$ 681.00	\$ 4,086.00	\$ 950.00	\$ 5,700.00	\$ 2,185.00	\$ 13,110.00	
368B	102.11/102.14/108.2	COAT ENTIRE INSIDE OF MANHOLE AS PER 102.11 OR WITH SAUERREISEN SEWERGARD GLAZE NO. 210G (BRUSH OR SPRAY APPLICATION AT CONTRACTOR'S CHOICE, PROVIDING APPROVED BY MANUFACTURER). CLEANING AS PER 102.11 REQUIRED. APPLICATION THICKNESS SHALL BE MIN. 20 MILS. PREPARE MANHOLE, MIX, APPLY, AND CURE AS PER MANUFACTURER SPECIFICATIONS. INCLUDES REMOVAL OF CORRODED STEPS (GRIND STUB TO BELOW SURFACE, SEAL W/ GROUT PRIOR TO COATING) WHEN PRESENT. HOLIDAY TESTING AS PER 102.11 REQUIRED.	6.	EA	\$ 2,000.00	\$ 12,000.00	\$ 2,198.53	\$ 13,191.18	\$ 4,015.00	\$ 24,090.00	\$ 1,200.00	\$ 7,200.00	\$ 3,859.00	\$ 23,154.00	\$ 7,000.00	\$ 42,000.00	\$ 4,430.00	\$ 26,580.00	
369	104/108.5	ABANDON 4' DIA. MANHOLE; FILL BASE W/ 1 FT CLASS B CONCRETE, THEN COMPACTED PIT RUN TO TO SUBGRADE. INCLUDES REMOVAL AND DISPOSAL OF CONE.	2.	EA	\$ 550.00	\$ 1,100.00	\$ 625.87	\$ 1,251.74	\$ 675.00	\$ 1,350.00	\$ 408.00	\$ 816.00	\$ 513.95	\$ 1,027.90	\$ 665.00	\$ 1,330.00	\$ 1,095.00	\$ 2,190.00	
555	608.06	CONCRETE SIDEWALK (4" THICK)	25.	SY	\$ 55.00	\$ 1,375.00	\$ 28.55	\$ 713.75	\$ 89.00	\$ 2,225.00	\$ 26.80	\$ 670.00	\$ 25.90	\$ 647.50	\$ 36.00	\$ 900.00	\$ 21.00	\$ 525.00	
555A	608.06	CONCRETE SIDEWALK (8" THICK). INCLUDES 6" BASE COURSE.	40.	SY	\$ 75.00	\$ 3,000.00	\$ 51.80	\$ 2,072.00	\$ 107.00	\$ 4,280.00	\$ 40.75	\$ 1,630.00	\$ 51.20	\$ 2,048.00	\$ 90.00	\$ 3,600.00	\$ 47.75	\$ 1,910.00	
569	608.06	MONOLITHIC VERTICAL CURB, GUTTER AND SIDEWALK (MATCH EXISTING). INCLUDES 6" BASE COURSE.	15.	SY	\$ 85.00	\$ 1,275.00	\$ 42.85	\$ 642.75	\$ 107.00	\$ 1,605.00	\$ 42.30	\$ 634.50	\$ 41.20	\$ 618.00	\$ 58.00	\$ 870.00	\$ 37.50	\$ 562.50	
576	608.06	CONCRETE DRIVEWAY SECTION, INCLUDING GUTTER (8" THICK) (COMMERCIAL). INCLUDES 6" BASE COURSE AS PER STD. DETAILS.	5.	SY	\$ 75.00	\$ 375.00	\$ 57.57	\$ 287.85	\$ 109.00	\$ 545.00	\$ 45.00	\$ 225.00	\$ 55.75	\$ 278.75	\$ 115.00	\$ 575.00	\$ 48.50	\$ 242.50	

Bid Summary																			
2010 Parkway Sanitary Sewer Interceptor Project																			
Bid Opening:		December 8, 2009																	
By:		David Donohue, Project Engineer																	
Item No.	CDOT, City Ref.	Description	Quantity	Units	Engineer's Estimate		M.A. Concrete Construction, Inc.		Sorter Construction		Mendez, Inc.		Nelson Pipeline Constructors, Inc.		SEBI		Scott Contracting Inc.		
					Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	
602	608.06	CONCRETE CURB AND GUTTER (2' WIDE). INCLUDES 6" BASE COURSE AS PER STD. DETAILS.	55.	LF	\$ 22.00	\$ 1,210.00	\$ 17.66	\$ 971.30	\$ 25.00	\$ 1,375.00	\$ 13.80	\$ 759.00	\$ 16.70	\$ 918.50	\$ 25.00	\$ 1,375.00	\$ 9.50	\$ 522.50	
606	608	CONCRETE CURB (6" WIDE, 18" TOTAL HT.). INCLUDES 6" BASE COURSE BENEATH CURB.	45.	LF	\$ 25.00	\$ 1,125.00	\$ 19.44	\$ 874.80	\$ 27.00	\$ 1,215.00	\$ 10.50	\$ 472.50	\$ 18.40	\$ 828.00	\$ 20.00	\$ 900.00	\$ 7.00	\$ 315.00	
663	304	AGGREGATE BASE COURSE (CLASS 6) (6" THICK)	1,600.	SY	\$ 7.25	\$ 11,600.00	\$ 13.01	\$ 20,816.00	\$ 6.50	\$ 10,400.00	\$ 8.55	\$ 13,680.00	\$ 3.35	\$ 5,360.00	\$ 7.00	\$ 11,200.00	\$ 7.00	\$ 11,200.00	
671	304	WASHED ROCK SURFACE COURSE FOR GRAVEL DRIVEWAYS. MATCH EXISTING TYPE. THICKNESS IS 2" MIN. AND 3" MAX.	300.	SY	\$ 5.50	\$ 1,650.00	\$ 2.28	\$ 684.00	\$ 3.00	\$ 900.00	\$ 4.85	\$ 1,455.00	\$ 5.20	\$ 1,560.00	\$ 7.50	\$ 2,250.00	\$ 2.60	\$ 780.00	
681	401.08	HOT BITUMINOUS PAVEMENT (PATCHING) (3" THICK) (GRADING SX, BINDER GRADE PG 64-22); TWO 1.5-INCH LIFTS; INSTALLATION AND LIFT THICKNESSES SHALL CONFORM TO STANDARD CONTRACT DOCUMENT SPECIFICATIONS.	1,400.	SY	\$ 19.00	\$ 26,600.00	\$ 20.08	\$ 28,112.00	\$ 20.00	\$ 28,000.00	\$ 18.45	\$ 25,830.00	\$ 21.95	\$ 30,730.00	\$ 26.00	\$ 36,400.00	\$ 40.05	\$ 56,070.00	
731	207	STOCKPILE AND RESET TOP 12 INCHES OF TOPSOIL OR IMPORT NEW FROM SOURCE APPROVED BY ENGINEER. KEEP FREE FROM DEBRIS. PLACE AT 90% MAX DENSITY WITH TOP 3" LOOSENEED FOR SEED BED.	3,000.	SY	\$ 5.00	\$ 15,000.00	\$ 2.03	\$ 6,090.00	\$ 2.25	\$ 6,750.00	\$ 1.64	\$ 4,920.00	\$ 2.95	\$ 8,850.00	\$ 2.20	\$ 6,600.00	\$ 1.60	\$ 4,800.00	
735	212	SEEDING (HYDROSEEDING/HYDROMULCH APPLICATION) OF PERIPHERAL DISTURBED AREAS, INCLUDING VEHICLE TRACKS, STAGING AREAS, ETC. SEE SPECIAL PROVISIONS FOR SEED BLEND AND APPLICATION DETAILS.	7,850.	SY	\$ 2.00	\$ 15,700.00	\$ 0.72	\$ 5,652.00	\$ 1.00	\$ 7,850.00	\$ 0.60	\$ 4,710.00	\$ 0.65	\$ 5,102.50	\$ 0.50	\$ 3,925.00	\$ 0.80	\$ 6,280.00	
900	209/108.12	DUST ABATEMENT (MULTIPLE LOCATIONS NOT PAID SEPARATELY).	85.	DAYS	\$ 75.00	\$ 6,375.00	\$ 52.41	\$ 4,454.85	\$ 85.00	\$ 7,225.00	\$ 79.00	\$ 6,715.00	\$ 28.60	\$ 2,431.00	\$ 70.00	\$ 5,950.00	\$ 80.00	\$ 6,800.00	
901	620	PORTABLE SANITARY FACILITIES (MULTIPLE LOCATIONS NOT PAID SEPARATELY)	85.	DAYS	\$ 12.00	\$ 1,020.00	\$ 2.96	\$ 251.60	\$ 5.00	\$ 425.00	\$ 10.00	\$ 850.00	\$ 7.60	\$ 646.00	\$ 6.00	\$ 510.00	\$ 8.55	\$ 726.75	
902	625	CONSTRUCTION SURVEYING, INCLUDING AS-BUILT DRAWINGS	1.	LS	\$ 8,000.00	\$ 8,000.00	\$ 8,120.00	\$ 8,120.00	\$ 7,975.00	\$ 7,975.00	\$ 3,427.00	\$ 3,427.00	\$ 8,228.75	\$ 8,228.75	\$ 8,000.00	\$ 8,000.00	\$ 9,705.00	\$ 9,705.00	
902A	629	REFERENCE AND RESET SURVEY MONUMENT (PROPERTY PINS TO BE REFERENCED AND RESET AS INCIDENTAL ITEM).	3.	EA	\$ 300.00	\$ 900.00	\$ 125.00	\$ 375.00	\$ 550.00	\$ 1,650.00	\$ 321.50	\$ 964.50	\$ 113.50	\$ 340.50	\$ 325.00	\$ 975.00	\$ 140.00	\$ 420.00	
903	626	MOBILIZATION	1.	LS	\$ 35,000.00	\$ 35,000.00	\$ 25,000.00	\$ 25,000.00	\$ 37,600.04	\$ 37,600.04	\$ 15,468.00	\$ 15,468.00			\$ 42,000.00	\$ 42,000.00	\$ 32,135.00	\$ 32,135.00	
904	630	TRAFFIC CONTROL PLAN	1.	LS	\$ 900.00	\$ 900.00	\$ 115.00	\$ 115.00	\$ 440.00	\$ 440.00	\$ 429.00	\$ 429.00	\$ 170.25	\$ 170.25	\$ 600.00	\$ 600.00	\$ 185.00	\$ 185.00	
905	630	TRAFFIC CONTROL (COMPLETE IN PLACE)	1.	LS	\$ 3,500.00	\$ 3,500.00	\$ 10,013.76	\$ 10,013.76	\$ 6,380.00	\$ 6,380.00	\$ 6,212.00	\$ 6,212.00	\$ 5,311.80	\$ 5,311.80	\$ 16,900.00	\$ 16,900.00	\$ 5,680.00	\$ 5,680.00	
906	630	TRAFFIC CONTROL FLAGGING HOURS	160.	HRS	\$ 22.00	\$ 3,520.00	\$ 21.12	\$ 3,379.20	\$ 21.00	\$ 3,360.00	\$ 20.60	\$ 3,296.00	\$ 21.80	\$ 3,488.00	\$ 25.00	\$ 4,000.00	\$ 23.50	\$ 3,760.00	
907	208	STORMWATER MANAGEMENT PLAN IMPLEMENTATION	1.	LS	\$ 8,000.00	\$ 8,000.00	\$ 2,636.00	\$ 2,636.00	\$ 19,100.00	\$ 19,100.00	\$ 14,282.00	\$ 14,282.00	\$ 16,885.00	\$ 16,885.00	\$ 28,000.00	\$ 28,000.00	\$ 21,400.00	\$ 21,400.00	

Bid Summary																			
2010 Parkway Sanitary Sewer Interceptor Project																			
Bid Opening:		December 8, 2009																	
By:		David Donohue, Project Engineer																	
Item No.	CDOT, City Ref.	Description	Quantity	Units	Engineer's Estimate		M.A. Concrete Construction, Inc.		Sorter Construction		Mendez, Inc.		Nelson Pipeline Constructors, Inc.		SEBI		Scott Contracting Inc.		
					Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	
908	GCC56	WEEKLY NEWSLETTERS (APPROXIMATELY 175 PER DISTRIBUTION)	1.	LS	\$ 2,000.00	\$ 2,000.00	\$ 1,894.00	\$ 1,894.00	\$ 2,975.00	\$ 2,975.00	\$ 3,213.00	\$ 3,213.00	\$ 1,974.90	\$ 1,974.90	\$ 3,000.00	\$ 3,000.00	\$ 1,630.00	\$ 1,630.00	
909	R&B 202.07/2 03.01/20 3.14	EXCAVATE, LOAD, AND HAUL TO CITY CONTAINMENT SITE (CITY SHOPS, 333 WEST AVE.), AND DISPOSE OF URANIUM MILL TAILINGS ENCOUNTERED DURING EXCAVATION.	500.	CY	\$ 10.00	\$ 5,000.00	\$ 13.35	\$ 6,675.00	\$ 11.00	\$ 5,500.00	\$ 16.20	\$ 8,100.00	\$ 3.40	\$ 1,700.00	\$ 5.50	\$ 2,750.00	\$ 3.00	\$ 1,500.00	
910	103.14/1 03.16	STA 27+00 TO STA 61+89: SEGREGATE QUALITY PIT RUN FROM POOR QUALITY BACKFILL DURING EXCAVATION. SEGREGATE ROCKS GREATER THAN 12". PLACE AND COMPACT QUALITY BACKFILL/PITRUN FROM EXCAVATION BACK IN TRENCH AS FIRST LIFT OF BACKFILL AFTER TYPE A INITIAL BACKFILL. PLACE POOR QUALITY BACKFILL ABOVE QUALITY BACKFILL AND BELOW TOP SOIL. SEE SPECIAL CONDITION SC-14.	1.	LS	\$ 10,000.00	\$ 10,000.00	\$ 7,512.34	\$ 7,512.34	\$ 1,200.00	\$ 1,200.00	\$ 29,018.00	\$ 29,018.00	\$ 10,000.00	\$ 10,000.00	\$ 5,370.00	\$ 5,370.00	\$ 66,175.00	\$ 66,175.00	
MCR		Minor Contract Revisions	---	---	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00	
			TOTAL BID:		\$ 1,125,403.40		\$ 918,020.60		\$ 996,301.00		\$ 1,072,744.00		\$ 1,125,257.78		\$ 1,211,247.60		\$ 1,247,504.00		
	[1]	corrected extension																	
	[2]	corrected total																	